STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 03/ 08/ 06 I N CONTRA COSTA COUNTY I N SAN RAMON 03/ 09/ 06
CONTRACT NUMBER 04- 228554 AND DANVI LLE AT VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 04- CC-680-2.9/4.3 201 CONTRACT | TEMS

04-CC-680-6.7/7.6
CONSTRUCT AUXI LI ARY LANES FEDERAL AlID STPL-6204-(056)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 35 FUND TOTAL HB4N , HB4N 7,622,000 TOTAL NUMBER OF WORKI NG DAYS 140

NUMBER OF BI DDERS 7 ENG NEERS EST 13, 311,496.90 AMOUNT OVER 1,414, 611. 02 PERCENT OVER EST 10. 63
PROGRAM ELEMENTS RIP 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 14,726, 107. 92 NEHEM AH CONSTRUCTI ON | NC 707 746-6870
00869322
B) 140 DAYS X 5000 4790 E 2ND STREET FAX 707 746-6815
A+B) 15, 426, 107. 92 BENI CI A CA 94510
2 A 15, 650, 041. 27 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666
I NC 00238650
B) 275 DAYS X 5000 P O BOX 6227 FAX 925 687-2122
A+B) 17,025, 041. 27 CONCORD CA 94524
3 A 16, 982, 308. 91 R AND L BROSAMER | NC 925 837-5600
00700218
B) 220 DAYS X 5000 P O BOX 238 FAX 925 837-8387
A+B) 18, 082, 308. 91 ALAMO CA 94507
4 A 16, 923, 849. 77 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 260 DAYS X 5000 P O BOX 2910 FAX 925 961-1925
A+B) 18, 223, 849. 77 LI VERMORE CA 94551
5 A 17, 329, 700. 00 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 330 DAYS X 5000 P O BOX 50085 FAX 831 768-4021

18, 979, 700. 00

WATSONVI LLE CA 95077



04- 228554
04- CC-680-2
03/ 08/ 06

6 A 16, 999, 927. 35
B) 400 DAYS X 5000

A*B) 18,909, 927.35

7 A 19, 010, 412. 10
B) 360 DAYS X 5000

A+B) 20, 810, 412. 10

VI KI NG CONSTRUCTI ON COVPANY
::’Ng BOX 1508

RANCHO CORDOVA CA 95741

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100

SAN RAMON CA 94583

916 852-5530
00745029
FAX 916 852-5533

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PACE 2
03/ 09/ 06



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY AREA REI NFORCI NG
FAI RFI ELD CA

BENTANCOURT BROTHERS
LI VERMORE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FARVWEST SAFETY
LODI CA

GRIFFIN SO L INC
PLEASANTON CA

MBI
LI VERMORE CA

M C K SERVI CES I NC
CONCCRD CA

MASONRY SERVI CE | NC
PLEASANTON CA

R E SERRANO | NC
MARTI NEZ CA

SO L ENTERPRI SES | NC
BRENTWOOD CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE PI LI NG

REI NFORCI NG

ELECTRI CAL

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

LI ME TREATMENT

SI GN STRUCTURE

ASPHALT CONCRETE PAVI NG ( PORTI ON)

MASONRY

PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)

CLEARI NG AND GRUBBI NG



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

03/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 STROER AND GRAFF
ANTI OCH CA

Pl LI NG



04- 228554 Bl D245

04- CC-680-2 PAGE 5

03/ 08/ 06 03/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FREMONT CA
GRI FFIN SO L LI ME TREATMENT
PLEASANTON CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
MBI METAL BEAM GUARD RAI LI NG
LI VERMORE CA
MBI SI GN STRUCTURES AND CONCRETE BARRI ERS
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
Pl SOR FENCE FENCI NG
Cl TRUS HEI GHTS CA
R AND W CONCRETE CONCRETE PAVEMENT ( PARTI AL)
BURLI NGAME CA
R E MAHER M NOR CONCRETE
AMERI CAN CANYON CA
R M HARRI S BRI DGE RETAI NI NG WALLS AND SOUNDWALLS ( PARTI AL)
MARTI NEZ CA
STATEW DE SAFETY AND SI GNS SI GNS AND CRASH CUSHI ONS
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



04- 228554 Bl D245
04- CC-680-2 PAGE 6
03/ 08/ 06 03/ 09/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 WATKI N AND BORTOLUSSI LANDSCAPE AND | RRI GATI ON
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CONCRETE BARRI ER ( PARTI AL)

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY CI TI ES GRADI NG AND PAVI NG
CONCCORD CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

FARVWEST SAFETY
LODI CA

FONTANA STEEL
STOCKTON CA

CONTI NUED ON NEXT PAGE

DRAI NAGE

TRAFFI C CONTROL ( PARTI AL)

CAST IN DRI LLED HOLE PI LE

ASPHALT CONCRETE PAVI NG AND ASPHALT CONCRETE DI KE

TREAT BRI DGE DECK AND JO NT SEALS

SAW AND SEAL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

REBAR



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

03/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GRIFFIN SO L
PLEASANTON CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

MASONRY DESI GNS
SACRAMENTO CA

M KE BROMN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

CLI VEI RA FENCE
SANTA CLARA CA

STROCER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

LI ME TREATMENT

STRI PI NG

VETAL BEAM GUARD RAIL AND SI GN STRUCTURES

SOUNDVWALL ( PARTI AL)

ELECTRI CAL

ERCSI ON CONTRCL

FENCI NG

DRI VEN PI LE

CLEARI NG GRUBBI NG AND DEMCLI TI ON

LANDSCAPI NG



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

03/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA DRI LLI NG
Pl TTSBURG CA

CTM
RANCHO CORDOVA CA

CAL TECH MASONRY
VACAVI LLE CA

CENTRAL FENCE
SACRAMENTO CA

CONTRACTOR CHEM CAL
HAYWARD CA

FONTANA STEEL
STOCKTON CA

GRIFFIN SO L
PLEASANTON CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE PI LE

CONCRETE BARRI ER

MASONRY

VETAL BEAM GUARD RAI L

JO NT SEAL

REBAR

LI ME TREATMENT

STRI PI NG

SI GN STRUCTURE AND BARRI ER

ERCSI ON CONTRCL

FENCI NG



04- 228554 Bl D245
04- CC-680-2 PAGE 9
03/ 08/ 06 03/ 09/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R E MAHER M NOR CONCRETE
AMERI CAN CANYON CA
R E SERRANO PORTLAND CEMENT CONCRETE PAVI NG
MARTI NEZ CA
ROADWAY ELECTRI C ELECTRI CAL
STOCKTON CA
SO L ENTERPRI SES CLEARI NG AND DEMOLI TI ON
BRENTWOOD CA
STROER AND GRAFF Pl LE DRI VI NG
ANTI OCH CA
WATKI' N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAY AREA DRI LLI NG CAST IN DRI LLED HOLE

CONTI NUED

Pl TTSBURG CA

BAY AREA REI NFORCI NG
FAI RFI ELD CA

BENTANCOURT BROTHERS
LI VERMORE CA

CTM
RANCHO CORDOVA CA
ON NEXT PAGE

REBAR

ELECTRI CAL

PORTLAND CEMENT CONCRETE BARRI ER



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 10
03/ 09/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

CONTRACTORS CHEM CAL
HAYWARD CA

FARVWEST SAFETY
LODI CA

GRI FFIN SO L
PLEASANTON CA

HEl M BROTHERS
MARTI NEZ CA

MBI
LI VERMORE CA

MS I
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

CLI VEI RA FENCE
SANTA CLARA CA

R AND W CONCRETE
SAN FRANCI SCO CA

R E MAHER
AMERI CAN CANYON CA

CONTI NUED ON NEXT PAGE

STRI PI NG

JO NT SEAL AND DECK TREATMENT

TRAFFI C CONTROL, SIGNS AND CONSTRUCTI ON AREA S| GNS

LI ME TREATMENT

CLEARI NG AND GRUBBI NG

METAL BEAM GUARD RAI LI NG AND OVERHEAD SI GNS

SOUNDWALL ( PARTI AL)

ERCSI ON CONTRCL

FENCI NG

PORTLAND CEMENT CONCRETE PAVI NG

M NOR CONCRETE



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11

03/ 09/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STROER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

FURNI SH AND DRI VE PI LE ( PARTI AL)

DEMCLI TI ON ( PARTI AL)

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY AREA REI NFORCI NG
NAPA CA

BENTANCOURT BROTHERS
LI VERMORE CA

CONTRACTORS CHEM CAL
HAYWARD CA

HElI M BROTHERS
MARTI NEZ CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

DRI LL PI LI NG

REI NFCRCI NG STEEL

ELECTRI CAL

TREAT BRI DGE DECK AND JO NT SEAL

CLEARI NG AND GRUBBI NG

STRI PI NG

BARRI ER RAI L ( PARTI AL)



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 12

03/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MBI
LI VERMORE CA

MASONRY SERVI CES
PLEASANTON CA

NI TTA CONSTRUCTI ON
LOOM S CA

QUI MJ CONTRACTI NG
DI XON CA

R E MAHER
SAN RAMON CA

R E SERRANO
MARTI NEZ CA

R E SERRANO
MARTI NEZ CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STROER AND GRAFF
ANTI OCH CA

VI NTAGE PAVI NG
W NTERS CA

W C MALONEY
STOCKTON CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI LI NG AND SI GN STRUCTURES ( PARTI AL)

MASONRY BLOCK

HYDROSEEDI NG AND EROSI ON CONTROL

DRAI NAGE

M NOR CONCRETE

BARRI ER RAI L ( PARTI AL)

CONCRETE PAVEMENT AND APPROACH SLABS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

PI LE DRI VI NG

PAVI NG

DEMOLI TI ON



04- 228554
04- CC-680-2
03/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 13
03/ 09/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VESTERN STABI LI ZATI ON
DI XON CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON

H GHWAY PLANTI NG

LI ME STABI LI ZATI ON

OF WORK SUBCONTRACTED

06

CASE PACIFI C
HAYWARD CA

HARRI S SALI NAS
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

MASONRY SERVI CES
PLEASANTON CA

R E MAHER
AMERI CAN CANYON CA

R E SERRANO
MARTI NEZ CA

ROADWAY ELECTRI C
STOCKTON CA

STROCER AND GRAFF
ANTI OCH CA

CAST IN DRI LLED HOLE

REBAR

STRI PI NG

MASONRY

CONCRETE AND PLOT WWORK

BARRI ER AND ROADWORK

ELECTRI CAL

Pl LI NG



04- 228554 Bl D245

04- CC-680-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 14
03/ 08/ 06 03/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 12, 500. 00 12, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 616, 250. 00 616, 250. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 33 20. 00 660. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 910 20. 00 18, 200. 00
5 037999 ASBESTCS HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00 10, 000. 00
8 038000 DEWATERI NG LS LUMP SUM 2, 000. 00 2, 000. 00
9 074023 TEMPORARY EROSI ON CONTROL M 3, 140 2.00 6, 280. 00
10 074029 TEMPORARY SI LT FENCE M 1,670 20. 00 33, 400. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 5, 000. 00 10, 000. 00
12 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
13 074034 TEMPORARY COVER M 600 10. 00 6, 000. 00
14 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 500. 00 4,000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 25, 000. 00 25, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
17 (S) 120120 TYPE |11 BARRI CADE EA 5 200. 00 1, 000. 00
18 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 26 50. 00 1, 300. 00
19 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 6, 860 4.00 27,440. 00
20 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,010 .60 4, 206. 00
21 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 95 75. 00 7,125. 00
22 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 15 1, 000. 00 15, 000. 00
23 (S) 120300 TEMPORARY PAVEMENT MARKER EA 4,740 2.00 9, 480. 00
24 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 500. 00 2, 000. 00
25 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 7 5, 000. 00 35, 000. 00
26 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,500 30. 00 225, 000. 00
27 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 220 300. 00 66, 000. 00
28 150608 REMOVE CHAI'N LI NK FENCE M 600 20. 00 12, 000. 00
29 150662 REMOVE METAL BEAM GUARD RAI LI NG M 740 40. 00 29, 600. 00
30 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,020 3. 00 12, 060. 00
STRI PE
31 150711 REMOVE PAI NTED TRAFFI C STRI PE M 95 2.00 190. 00
32 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 250 2.00 10, 500. 00
33 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 22 10. 00 220. 00
34 150722 REMOVE PAVEMENT MARKER EA 4,440 5. 00 22,200. 00
35 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 250. 00 1, 500. 00
36 150760 REMOVE SI GN STRUCTURE EA 6 6, 250. 00 37,500. 00



04- 228554 Bl D245

04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15

03/ 08/ 06 03/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 150771 REMOVE ASPHALT CONCRETE DI KE M 22 100. 00 2, 200. 00
38 150805 REMOVE CULVERT M 131 75. 00 9, 825. 00
39 150820 REMOVE | NLET EA 17 300. 00 5, 100. 00
40 150823 REMOVE DOWNDRAI N M 51 100. 00 5,100. 00
41 150835 REMOVE EXI STI NG SOUND WALL M 750 80. 00 60, 000. 00
42 040092 REMOVE STEEL CRI B WALL ( PORTI ON) VB 18 500. 00 9, 000. 00
43 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 6 500. 00 3, 000. 00
44 152387 RELOCATE ROADSI DE S| G\+ TWO POST EA 4 1, 000. 00 4, 000. 00
45 152393 RELOCATE ROADSI DE SI GN EA 7 700. 00 4, 900. 00

(STRAP AND SADDLE BRACKET METHOD)
46 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 160 30. 00 4, 800. 00
47 153210 REMOVE CONCRETE VB 148 400. 00 59, 200. 00
48 153221 REMOVE CONCRETE BARRI ER M 750 85. 00 63, 750. 00
49 153223 REMOVE UNSOUND CONCRETE VB 0.1 5, 000. 00 500. 00
50 153235 CLEAN BRI DGE DECK MR 4,285 4.00 17, 140. 00
51 156585 REMOVE CRASH CUSHI ON EA 2 500. 00 1, 000. 00
52 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 50, 000. 00 50, 000. 00
53 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 150, 000. 00 150, 000. 00
54 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
55 190101 ROADVAY EXCAVATI ON VB 13, 200 25. 00 330, 000. 00
56 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
57 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 770 300. 00 231, 000. 00
58 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 170 400. 00 68, 000. 00
59 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,973 30. 00 89, 190. 00
60 (F) 192038 STRUCTURE EXCAVATI ON ( SOUND WALL) VB 1, 904 30. 00 57, 120. 00
61 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 610 30. 00 18, 300. 00
62 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 812 30. 00 24, 360. 00
63 (F) 193014 STRUCTURE BACKFI LL ( SOUND WALL) VB 1,700 30. 00 51, 000. 00
64 (F) 040093 LI GHTWEI GHT STRUCTURAL BACKFI LL VB 1, 165 150. 00 174, 750. 00
(RETAI NI NG WALL)

65 194001 DI TCH EXCAVATI ON VB 260 40. 00 10, 400. 00
66 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 580 30. 00 17, 400. 00
67 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 10, 000. 00 10, 000. 00
68 (S) 038001 ERCS| ON CONTROL BARK MULCH VB 490 30. 00 14, 700. 00
69 (S) 038002 EROSI ON CONTROL ( NETTI NG MR 4, 460 10. 00 44, 600. 00
70 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 5.9 600. 00 3, 540. 00
71 (S) 203014 FI BER ( EROSI ON CONTROL) KG 940 2. 00 1, 880. 00
72 (S) 203021 FI BER ROLLS M 4, 090 10. 00 40, 900. 00



04- 228554 Bl D245

04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
03/ 08/ 06 03/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2, 750 2.00 5, 500. 00
74 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 41 75. 00 3, 075. 00
75 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 210 6. 00 1, 260. 00
76 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 35, 000. 00 35, 000. 00
77 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 35, 000. 00 35, 000. 00
78 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
79 (S) 208304 WATER METER EA 1 25, 000. 00 25, 000. 00
80 (S) 208909 EXTEND 200 MM CONDUI T M 33 400. 00 13, 200. 00
81 220101 FI NI SH NG ROADVAY LS LUMP SUM 10, 000. 00 10, 000. 00
82 240100 LI ME TONN 580 170. 00 98, 600. 00
83 038003 LI ME STABI LI ZATI ON MR 17,510 2.00 35, 020. 00
84 040094 CLASS 4 AGGREGATE SUBBASE ( BRI DGE) MB 80 100. 00 8, 000. 00
85 260210 AGGREGATE BASE ( APPROACH SLAB) VB 102 100. 00 10, 200. 00
86 260301 CLASS 3 AGGREGATE BASE MB 3,090 50. 00 154, 500. 00
87 040095 CLASS 3 AGGREGATE BASE ( RETAI NI NG WALL) VB 41 400. 00 16, 400. 00
88 280000 LEAN CONCRETE BASE VB 2, 630 250. 00 657, 500. 00
89 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 16 500. 00 8, 000. 00
90 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.7 2,200. 00 10, 340. 00
91 390155 ASPHALT CONCRETE ( TYPE A) TONN 6, 240 85. 00 530, 400. 00
92 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 660 120. 00 79, 200. 00
AREA)
93 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 300 12. 00 3, 600. 00
94 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 250 12.00 15, 000. 00
95 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 12.00 1, 560. 00
96 401000 CONCRETE PAVENMENT VB 5, 080 320. 00 1, 625, 600. 00
97 404092 SEAL PAVEMENT JOI NT M 6, 650 10. 00 66, 500. 00
98 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 2, 440 8. 00 19, 520. 00
99 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 280 90. 00 25, 200. 00
Pl LI NG
100 040096 FURNI SH PI LI NG ( CLASS 900) M 1, 230 140. 00 172, 200. 00
( ALTERNATI VE X)
101 (S) 040097 DRI VE Pl LE (CLASS 900) (ALTERNATIVE X) EA 56 2,200. 00 123, 200. 00
102 040098 FURNI SH PI LI NG ( CLASS 625) M 190 110. 00 20, 900. 00
( ALTERNATI VE X)
103 (S) 040099 DRI VE Pl LE (CLASS 625) (ALTERNATIVE X) EA 8 1, 100. 00 8, 800. 00
104 (S) 038004 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 090 80. 00 87, 200. 00
Pl LI NG ( SOUND WALL)
105 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 185 500. 00 92, 500. 00



04- 228554 Bl D245
04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
03/ 08/ 06 03/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
106 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,043 810. 00 844, 830. 00
107 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,724.7 520. 00 896, 844. 00
108 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 33 1, 000. 00 33, 000. 00
(TYPE N)
109 040100 STRUCTURAL CONCRETE, APPROACH SLAB VB 153 1, 000. 00 153, 000. 00
(TYPE R) (MODI FI ED)
110 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 35. 3 1, 000. 00 35, 300. 00
111 (S) 510526 M NOR CONCRETE ( BACKFI LL) MB 46 300. 00 13, 800. 00
112 510800 PAVI NG NOTCH EXTENSI ON VB 6 2, 000. 00 12, 000. 00
113 (SF) 511055 CONCRETE SURFACE TEXTURE MR 522 40. 00 20, 880. 00
114 (F) 040101 FRACTURED RI B W TH OAK LEAF TEXTURE M2 608 40. 00 24, 320. 00
115 (F) 040102 ROUND STONE TEXTURE MR 399 40. 00 15, 960. 00
116 511106 DRI LL AND BOND DOWEL M 564 70. 00 39, 480. 00
117 511115 EPOXY ADHESI VE (BOND COAT) L 0.7 5, 000. 00 3, 500. 00
118 511118 CLEAN EXPANSI ON JO NT M 242 70. 00 16, 940. 00
119 511121 PORTLAND CEMENT CONCRETE ( PATCH) VB 0.1 10, 000. 00 1, 000. 00
120 515028 REPAI R SPALLED SURFACE AREA M2 0.5 10, 000. 00 5, 000. 00
121 (S) 515078 CORE CONCRETE (301 MM - 350 MV) M 0.4 2, 000. 00 800. 00
122 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 3,491.5 270. 00 942, 705. 00
123 (S) 519101 JONT SEAL (TYPE A) M 90 120. 00 10, 800. 00
124 (S) 519102 JO NT SEAL (TYPE AL) M 6 80. 00 480. 00
125 (S) 519144 JONT SEAL (MR 50 M) M 190 270. 00 51, 300. 00
126 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 186, 400 2.20 410, 080. 00
127 ( SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 94, 221. 7 2. 60 244, 976. 42
128 (F) 540102 TREAT BRI DGE DECK MR 4,285 3.20 13, 712. 00
129 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1,714 20. 00 34, 280. 00
( LOW CDOR)
130 (F) 560203 FURNI SH S| GN' STRUCTURE ( BRI DGE MOUNTED KG 1, 140 10. 00 11, 400. 00
W TH WALKWAY)
131 ( SF) 560204 I NSTALL SI GN' STRUCTURE (BRI DGE MOUNTED KG 1, 140 2. 00 2, 280. 00
W TH WALKWAY)
132 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 44,735 8. 70 389, 194. 50
133 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 44,735 .20 8, 947. 00
134 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 24 3, 000. 00 72, 000. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
135 562004 METAL (RAIL MOUNTED SI GN) KG 250 8. 00 2, 000. 00
136 566011 ROADSI DE SI GN - ONE POST EA 4 400. 00 1, 600. 00
137 566012 ROADSI DE SI GN - TWD POST EA 3 400. 00 1, 200. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

138 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 1 1, 000. 00 1, 000. 00
METHOD)

139 568007 INSTALL SI GN OVERLAY M2 3.1 1, 000. 00 3, 100. 00

140 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 92 200. 00 18, 400. 00

141 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 5 500. 00 2, 500. 00
EXI STI NG POST

142 040103 ANTI - GRAFFI T PROTECTI VE COATI NG M2 4,060 35. 00 142, 100. 00

143 620909 450 MM ALTERNATI VE Pl PE CULVERT M 110 180. 00 19, 800. 00

144 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 340 180. 00 61, 200. 00

145 650069 450 MM REI NFORCED CONCRETE Pl PE M 24 200. 00 4, 800. 00

146 038005 300 MM CORRUGATED STEEL PI PE M 53 400. 00 21, 200. 00
(2.77 MM THI CK)

147 664016 450 MM CORRUGATED STEEL PI PE M 13 500. 00 6, 500. 00
(2.77 MM THI CK)

148 664091 450 MM BI TUM NOUS COATED CORRUGATED M 9 600. 00 5, 400. 00
STEEL PIPE (2.77 MV THI CK)

149 692383 300 MM ANCHOR ASSENMBLY EA 3 500. 00 1, 500. 00

150 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 8 1, 000. 00 8, 000. 00
(2.77 MM THI

151 038006 300 MM CORRUGATED STEEL Pl PE RI SER M 4 1, 000. 00 4, 000. 00
(2.77 MM THI CK)

152 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00

153 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 3 2,000. 00 6, 000. 00

154 721810 SLOPE PAVI NG ( CONCRETE) VB 122 650. 00 79, 300. 00

155 729010 ROCK SLOPE PROTECTI ON FABRI C M2 4 2,000. 00 8, 000. 00

156 731502 M NOR CONCRETE (M SCELLANEQUS VB 51 1, 000. 00 51, 000. 00
CONSTRUCTI ON)

157 (F) 731517 M NOR CONCRETE ( GUTTER) M 294 127. 00 37, 338. 00

158 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3, 870 8. 00 30, 960. 00

159 ( SF) 750498 M SCELLANEOUS METAL KG 1, 960 8. 00 15, 680. 00
(RESTRAI NER - CABLE TYPE)

160 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 657 20. 00 13, 140. 00

161 (S) 800392 CHAI N LI NK FENCE (TYPE CL-1.8, M 600 55. 00 33, 000. 00
VI NYL- CLAD)

162 (S) 802671 4.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00

163 820107 DELI NEATOR ( CLASS 1) EA 77 35. 00 2, 695. 00

164 820141 OBJECT MARKER ( TYPE K- 1) EA 1 500. 00 500. 00

165 820151 OBJECT MARKER (TYPE L-1) EA 10 50. 00 500. 00
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166 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 460 90. 00 41, 400. 00

167 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 6 3, 000. 00 18, 000. 00

168 ( SF) 833033 CHAI N LI NK RAI LING (TYPE 7 MODI FI ED) M 100 160. 00 16, 000. 00

169 ( SF) 038007 CHAI N LI NK RAI LI NG ( RETAI NI NG WALL) M 183 160. 00 29, 280. 00
VI NYL CLAD

170 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 1, 000. 00 5, 000. 00

171 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 2,500. 00 5, 000. 00

172 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 2, 500. 00 15, 000. 00

173 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 000. 00 10, 000. 00

174 (F) 839701 CONCRETE BARRI ER ( TYPE 60) M 150 400. 00 60, 000. 00

175 (F) 839703 CONCRETE BARRI ER ( TYPE 60C) M 53 400. 00 21, 200. 00

176 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 298 400. 00 119, 200. 00

177 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 676. 4 300. 00 202, 920. 00

178 (F) 038008 CONCRETE BARRI ER ( TYPE 732SV) M 320 300. 00 96, 000. 00

179 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 73 20. 00 1, 460. 00

180 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 800 1. 00 11, 800. 00

181 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,130 2.00 4,260. 00

182 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 550 2. 00 5, 100. 00
(BROKEN 3.66 M- 0.92 M

183 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 87 5. 00 435. 00
(BROKEN 10.98 M- 3.66 M

184 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 910 2.00 1, 820. 00
(BROKEN 5.18 M- 2.14 M

185 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 270 4.00 13, 080. 00

186 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 360 4.00 9, 440. 00

187 (S) 038009 LI GHTING, (SEGVENT 1) STAGE 2 LS LUMP SUM 20, 000. 00 20, 000. 00
( TEVPORARY)

188 (S) 038010 LI GHTING, ( SEGMVENT 3) STAGE 1 LS LUMP SUM 20, 000. 00 20, 000. 00
( TEVPORARY)

189 (S) 038011 LI GHTING, ( SEGVENT 3) STAGE 2 LS LUMP SUM 10, 000. 00 10, 000. 00
( TEVPORARY)

190 (S) 038012 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 150, 000. 00 150, 000. 00
( SEGMVENT 1)

191 (S) 038013 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 150, 000. 00 150, 000. 00
( SEGVENT 3)

192 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 20, 000. 00 20, 000. 00

193 (S) 038014 TRAFFI C OPERATI ONS SYSTEM ( LOCATI LS LUMP SUM 50, 000. 00 50, 000. 00

ON 1)
194 (S) 038015 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 12, 000. 00 12, 000. 00
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195 (S) 038016 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUMP SUM 20, 000. 00 20, 000. 00
196 (S) 038017 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUWP SUM 60, 000. 00 60, 000. 00
197 (S) 038018 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUMP SUM 60, 000. 00 60, 000. 00
198 (S) 038019 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUWP SUM 70, 000. 00 70, 000. 00
199 (S) 038020 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 7) LS LUMP SUM 15, 000. 00 15, 000. 00
200 (S) 038021 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 8) LS LUWP SUM 40, 000. 00 40, 000. 00
201 999990 MOBI LI ZATI ON LS LUMP SUM 1, 400, 000. 00 1, 400, 000. 00
A 14,726, 107. 92

B) 14 DAYS X 5000

A+B) 15, 426, 107. 92
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12500.
616250.
1732.
9009.
2600.
5250.
30000.
6825.
3297.
14612.
2520.
7000.
1200.
1040.
31495.
137000.
288.
1092.
36015.
9113.
2493.
13275.
19908.
5960.
47600.
323625.
40425.
9450.
18648.
8241.
123.
6825.
554.
4662.
630.
15750.
720.
9549.
6468.

12, 500.
616, 250.
52.

9.

2, 600.
5, 250.
30, 000.
6, 825.
1.

8.

1, 260.
3, 500.
2.

130.
31, 495.
137, 000.
57.

42.

5.

1.

26.
885.

4.

1, 490.
6, 800.
43.
183.

15.

25.

2.

1.

1.

25.

1.

105.

2, 625.
32.

72.
380.

SUMMARY

OF

REMA/

12500.
1540000.
825.
13650.
5000.
5250.
50000.
25000.
6280.
33400.
4000.
4000.
6000.
2000.
8000.
200000.
375.
1170.
27440.
7010.
4750.
7500.
9480.
2000.
23100.
300000.
77000.
12000.
18500.
32160.
950.
5250.
1650.
8880.
1500.
21000.
660.
10480.
17000.

12, 500.
1, 540, 000.
25.

15.

5, 000.
5, 250.
50, 000.
25, 000.
2.

20.

2, 000.
2, 000.
10.
250.

8, 000.
200, 000.
75.

45.

4.

1.

50.
500.

2.

500.

3, 300.
40.
350.
20.

25.

8.

10.

1.

75.

2.

250.

3, 500.
30.

80.

1, 000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
12, 500. 00 12500.
616, 250. 00 616250.
30. 00 990.
10. 00 9100.
2,500. 00 2500.
5, 250. 00 5250.
50, 000. 00 50000.
12, 000. 00 12000.
1.10 3454.
11. 00 18370.
1, 900. 00 3800.
4,500. 00 9000.
15. 00 9000.
700. 00 5600.
25, 000. 00 25000.
275, 000. 00 275000.
60. 00 300.
45. 00 1170.
4.00 27440.
1.00 7010.
50. 00 4750.
1, 750. 00 26250.
3.00 14220.
160. 00 640.
3, 400. 00 23800.
30. 00 225000.
220.00 48400.
15. 00 9000.
24. 00 17760.
4.00 16080.
2.00 190.
2.00 10500.
40. 00 880.
2.00 8880.
50. 00 300.
2,500. 00 15000.
13. 00 286.
100. 00 13100.
750. 00 12750.

12,
1, 440,

3,
S,
22,
12,

3,
1,

25,
50,

1,
2,

2,

Bl D245
PAGE 21
03/ 09/ 06
FI FTH
AMOUNT
500. 00 12500.
000. 00 1440000.
33. 00 1089.
16. 40 14924.
000. 00 3000.
000. 00 5000.
000. 00 22000.
000. 00 12000.
1.00 3140.
8. 00 13360.
000. 00 6000.
800. 00 3600.
11.00 6600.
500. 00 4000.
000. 00 25000.
000. 00 50000.
190. 00 950.
50. 00 1300.
5. 00 34300.
17. 00 119170.
30. 00 2850.
500. 00 7500.
5. 00 23700.
000. 00 4000.
000. 00 14000.
24.00 180000.
450. 00 99000.
17. 00 10200.
24. 00 17760.
6. 00 24120.
3.50 332.
3. 50 18375.
45. 00 990.
2.00 8880.
150. 00 900.
500. 00 15000.
5. 00 110.
37.00 4847.
900. 00 15300.
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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1, 315.
52, 500.
150, 000.
48, 000.
40.

10, 000.
52.
210.
37.

48.

84.

67.

66.

91.

53.

41.

10, 500.
75.

6.

525.

1.

16.

1.

63.

4.

44, 100.
44,100.
70, 402.

150000.
48000.
534600.
10000.
40425.
35700.
111041.
91963.
51240.
54404.
112200.
106306.
13962.
24186.
10500.
37044.
30774.
3097.
987.
68098.
2887.
2583.
882.
44100.
44100.
70402.

SUMMARY

75, 000
35, 000
100, 000

20, 000.

50, 000.
150, 000.
48, 000.

10, 000.

OF

REMA/

150000.
48000.
594000.
10000.
154000.
25500.
193245.
95200.
122000.
182700.
102000.
145625.
13000.
14500.
10000.
36750.
35680.
5900.
5640.
65440.
5500.
5330.
1260.
75000.
35000.
100000.

NI NG BI DDERS

120.

12, 500.
3.

1, 500.
47, 000.
150, 000.
48, 000.
66.

10, 000.
125.
250.
170.
270.
100.
160.

52.

100.

66.

35.

32, 900.
35.

6.

825.

2.

16.

130.

5.

42, 000.
42, 000.
67, 000.

150000.
48000.
871200.
10000.
96250.
42500.
505410.
514080.
61000.
129920.
88400.
116500.
17160.
20300.
32900.
17150.
28990.
4867.
1880.
65440.
27.
5330.
1218.
42000.
42000.
67000.

Bl D245
PAGE 22
03/ 09/ 06
FI FTH
Bl D AMOUNT
17.00 867
150. 00 112500
300. 00 5400
150. 00 900
400. 00 1600
90. 00 630
35. 00 5600
270. 00 39960
80. 00 60000
12, 500. 00 1250
2.20 9427
450. 00 900
76, 000. 00 76000.
150, 000. 00 150000.
10, 000. 00 10000.
42.00 554400.
10, 000. 00 10000.
60. 00 46200.
600. 00 102000.
55. 00 163515.
120. 00 228480.
120. 00 73200.
120. 00 97440.
120. 00 204000.
92. 00 107180.
3. 00 780.
35. 00 20300.
36, 000. 00 36000.
50. 00 24500.
6. 60 29436.
825. 00 4867.
2.00 1880.
15.90 65031.
1.15 3162.
130. 00 5330.
5. 80 1218.
90, 000. 00 90000.
45, 000. 00 45000.
100, 000. 00 100000.
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79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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236.

360.

21.
360.
141.
682.
840.
682.
945.
155.
1, 435.
234.
675.
115.
157.
115.

78.
1, 260.

00

202240.
10455.
365570.
11840.
4606.
561600.
15081.
2955.
11500.
1709.
1333500.
192850.
69540.
66150.
25830.
188160.
3990.
26880.
154507.
126262.
876120.
1177107.
31185.
176715.
50655.
10764.
22050.
60291.
95760.
46084.
44415.
882.

SUMMARY

225.
100.

1, 500.
100.

1, 500.
185.
500.
850.
450.
750.

1, 400.
1, 500.
120.

8, 000.
45.
60.

75.
45.

2, 000.

OF

.00
.00

00

REMA/

169950.
6150.
460250.
12000.
3525.
592800.
9900.
2400.
10000.
1040.
1397000.
119700.
183000.
63000.
123000.
84000.
19000.
12000.
201650.
92500.
886550.
776115.
24750.
214200.
52950.
5520.
48000.
23490.
36480.
29925.
25380.
1400.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

67, 000. 00 67000
310. 00 10230
25, 000. 00 25000
120. 00 69600
2.50 43775
54. 00 4320
35. 00 3570
32.00 98880
112. 00 4592.
245. 00 644350.
780. 00 12480.
1, 100. 00 5170.
69. 00 430560.
36. 00 23760.
3.50 1050.
3. 50 4375.
3.50 455,
310. 00 1574800.
12. 00 79800.
27.00 65880.
245. 00 68600.
20. 00 24600.
3, 000. 00 168000.
20. 00 3800.
3, 150. 00 25200.
160. 00 174400.
850. 00 157250.
1, 050. 00 1095150.
660. 00 1138302.
1, 200. 00 39600.
1, 650. 00 252450.
1, 900. 00 67070.
250. 00 11500.
13, 000. 00 78000.
35. 00 18270.
90. 00 54720.
130. 00 51870.
90. 00 50760.
155. 00 108.

Bl D245
PAGE 23
03/ 09/ 06
FI FTH
AMOUNT
000. 00 50000
200. 00 6600
000. 00 5000
170. 00 98600
4.50 78795
120. 00 9600
180. 00 18360.
55. 00 169950.
88. 00 3608.
225. 00 591750.
515. 00 8240.
552. 00 2594.
100. 00 624000.
13. 00 8580.
4.60 1380.
4.60 5750.
4.60 598.
345. 00 1752600.
29. 00 192850.
28.75 70150.
180. 00 50400.
80. 00 98400.
100. 00 117600.
80. 00 15200.
100. 00 16800.
170. 00 185300.
640. 00 118400.
973. 00 1014839.
647. 00 1115880.
800. 00 26400.
100. 00 168300.
200. 00 42360.
179. 00 8234.
000. 00 24000.
180. 00 93960.
120. 00 72960.
110. 00 43890.
140. 00 78960.
210. 00 147.
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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239.

26.
315.
761.
131.
472.
126.
210.

231.
200.
539.
251.
363.
537.
250.
525.
360.
132.
525.
554.
166.
856.

2100.
1075382.
9450.
441.
49875.
411944,
247803.
13497.
32394.
11970.
2109.
409325.
9394.
77756.
6562.
1260.
2283.
131.
1464.
11592.
1050.
38367.
25410.
68000.
12942.
13329.
4719.
4833.
750.
4200.
1440.
132.
1575.
67636.
664.
43656.

SUMMARY

300.
350.
250.
100.
50.
250.
15.
220.
275.
410.
425.
650.
800.
330.
2, 200.
1, 100.
900.
600.
300.
55.

1, 000.

OF

REMA/

428720.
216709.
21425.
34280.
6840.
5700.
313145.
134205.
37200.
2500.
1200.
1050.
250.
310.
4600.
1250.
60900.
24200.
93500.
9840.
22525.
8450.
7200.
990.
17600.
4400.
900.
1800.
36600.
220.
51000.

NI NG BI DDERS

361616.
192212.
21425.
25710.
11400.
1995.
389194.
8947.
70800.
6250.
800.
1050.
100.
186.
6900.
500.
23548.
19800.
61200.
9600.
10600.
3250.
5400.
1050.
16000.
5000.
300.
1125.
94916.
400.
51000.

Bl D245
PAGE 24
03/ 09/ 06
FI FTH
AMOUNT
70. 00 16940
000. 00 800
500. 00 1250.
000. 00 1200.
286. 50 1000314.
105. 00 9450.
80. 00 480.
260. 00 49400.
2.40 447360.
2.20 207287.
3.00 12855.
19. 00 32566.
10. 00 11400.
1.75 1995.
8.70 389194.
.20 8947.
000. 00 72000.
36. 00 9000.
200. 00 800.
350. 00 1050.
100. 00 100.
250. 00 775.
250. 00 23000.
120. 00 600.
10. 00 40600.
125. 00 13750.
76. 00 25840.
325. 00 7800.
200. 00 10600.
220. 00 2860.
350. 00 3150.
114. 00 342.
700. 00 5600.
825. 00 3300.
100. 00 100.
500. 00 1500.
800. 00 97600.
2.80 11.
735. 00 37485.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04- 228554
04- CC-680-2
03/ 08/ 06

59, 850.
37, 800.
10, 500.
141, 750.
158, 308.
9, 450.
52, 500.
16, 800.
26, 250.

213066.
176400.
3985.
15340.
6709.
8032.
91.
955.
5886.
9912.
59850.
37800.
10500.
141750.
158308.
9450.
52500.
16800.
26250.

SUMMARY

50, 000.
30, 000.
10, 000.
300, 000.
300, 000.
30, 000.
50, 000.
25, 000.
30, 000.

OF

REMA/

135280.
112000.
5475.
17700.
3195.
5100.
174.
1820.
11445.
9440.
50000.
30000.
10000.
300000.
300000.
30000.
50000.
25000.
30000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

127. 00 37338
3.50 13545
20. 00 39200
10. 00 6570
52. 00 31200
850. 00 850
35. 00 2695
40. 00 40.
37.00 370
81. 00 37260
2,945.00 17670
154. 00 15400
152. 00 27816
825. 00 4125
2,425.00 4850
2,375.00 14250
400. 00 800
375. 00 56250
700. 00 37100
135. 00 40230.
365. 00 246886.
645. 00 206400.
50. 00 3650.
1.00 11800.
2.00 4260.
2.00 5100.
1.00 87.
1.00 910.
2.00 6540.
4.00 9440.
36, 000. 00 36000.
18, 000. 00 18000.
3, 600. 00 3600.
89, 100. 00 89100.
113, 400. 00 113400.
13, 500. 00 13500.
54, 900. 00 54900.
15, 300. 00 15300.
19, 800. 00 19800.

Bl D245
PAGE 25
03/ 09/ 06
FI FTH
Bl D AMOUNT
120. 00 35280.
2.60 10062.
12. 00 23520.
42.00 27594.
52. 00 31200.
850. 00 850.
35. 00 2695.
30. 00 30.
40. 00 400.
83. 00 38180
1, 000. 00 6000
154. 00 15400
152. 00 27816
850. 00 4250
3, 875.00 7750
2, 250. 00 13500
4, 900. 00 9800
305. 00 45750
705. 00 37365
207. 00 61686.
270. 00 182628.
670. 00 214400.
75. 00 5475.
6. 50 76700.
12. 00 25560.
6. 00 15300.
3.00 261.
3. 00 2730.
3.00 9810.
4.50 10620.
65, 000. 00 65000.
55, 000. 00 55000.
50, 000. 00 50000.
185, 000. 00 185000.
185, 000. 00 185000.
5, 000. 00 5000.
20, 000. 00 20000.
20, 000. 00 20000.
20, 000. 00 20000.



| TEM

196
197
198
199
200

201
TOT

04- 228554
04- CC-680-2
03/ 08/ 06
SECOND
Bl D AMOUNT
77,700. 00 77700. 00
68, 250. 00 68250. 00
69, 300. 00 69300. 00
15, 750. 00 15750. 00
60, 900. 00 60900. 00
1, 550, 000. 00 1550000. 00
A 15, 650, 041. 27
B) 275 DAYS X 5000

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
90, 000. 00 90000
90, 000. 00 90000
90, 000. 00 90000
20, 000. 00 20000
70, 000. 00 70000
1, 650, 000. 00 1650000
A) 16, 982, 308. 91
B) 220 DAYS X 50
A+B) 18, 082, 308. 91

00

NI NG BI DDERS

46, 400.
1, 600, 000.

A

A+B)

00

1600000. 00

16, 923, 849. 77
B) 260 DAYS X 5000

18, 223, 849. 77

Bl D245

PAGE 26
03/ 09/ 06
FI FTH
Bl D AMOUNT
20, 000. 00 20000
20, 000. 00 20000
20, 000. 00 20000
20, 000. 00 20000
50, 000. 00 50000
1, 396, 997. 01 1396997
A) 17, 329, 700. 00

B) 330 DAYS X 5000



04- 228554 Bl D245

04- CC-680-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 27
03/ 08/ 06 03/ 09/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 12, 500. 00 12500. 00 12, 000. 00 12000. 00

2 616, 000. 00 616000. 00 600, 000. 00 600000. 00

3 50. 00 1650. 00 170. 00 5610. 00

4 20. 00 18200. 00 15. 00 13650. 00

5 2,500. 00 2500. 00 5, 000. 00 5000. 00

6 5, 250. 00 5250. 00 5, 000. 00 5000. 00

7 75, 000. 00 75000. 00 50, 000. 00 50000. 00

8 10, 000. 00 10000. 00 30, 000. 00 30000. 00

9 2.00 6280. 00 2.00 6280. 00
10 15. 00 25050. 00 11.00 18370. 00
11 7,500. 00 15000. 00 3, 500. 00 7000. 00
12 5, 000. 00 10000. 00 2,500. 00 5000. 00
13 25. 00 15000. 00 3.00 1800. 00
14 750. 00 6000. 00 500. 00 4000. 00
15 25, 000. 00 25000. 00 40, 000. 00 40000. 00
16 250, 000. 00 250000. 00 600, 000. 00 600000. 00
17 150. 00 750. 00 200. 00 1000. 00
18 50. 00 1300. 00 50. 00 1300. 00
19 5. 00 34300. 00 3.00 20580. 00
20 1.00 7010. 00 1.00 7010. 00
21 75. 00 7125. 00 40. 00 3800. 00
22 900. 00 13500. 00 1, 000. 00 15000. 00
23 4.00 18960. 00 3.00 14220. 00
24 4,500. 00 18000. 00 4,500. 00 18000. 00
25 10, 000. 00 70000. 00 10, 000. 00 70000. 00
26 75. 00 562500. 00 60. 00 450000. 00
27 200. 00 44000. 00 200. 00 44000. 00
28 15. 00 9000. 00 16. 00 9600. 00
29 25.00 18500. 00 40. 00 29600. 00
30 4.00 16080. 00 1.00 4020. 00
31 2.00 190. 00 20. 00 1900. 00
32 2.00 10500. 00 1.00 5250. 00
33 40. 00 880. 00 100. 00 2200. 00
34 2.00 8880. 00 2.00 8880. 00
35 150. 00 900. 00 200. 00 1200. 00
36 2,500. 00 15000. 00 4,000. 00 24000. 00
37 150. 00 3300. 00 30. 00 660. 00
38 200. 00 26200. 00 130. 00 17030. 00
39 1, 500. 00 25500. 00 740. 00 12580. 00




04- 228554 Bl D245

04- CC-680-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 28

03/ 08/ 06 03/ 09/ 06
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT

40 250. 00 12750. 00 60. 00 3060. 00
41 150. 00 112500. 00 100. 00 75000. 00
42 350. 00 6300. 00 200. 00 3600. 00
43 300. 00 1800. 00 300. 00 1800. 00
44 400. 00 1600. 00 700. 00 2800. 00
45 250. 00 1750. 00 200. 00 1400. 00
46 90. 00 14400. 00 30. 00 4800. 00
47 275. 00 40700. 00 200. 00 29600. 00
48 100. 00 75000. 00 60. 00 45000. 00
49 30, 000. 00 3000. 00 2, 000. 00 200. 00
50 2.00 8570. 00 10. 00 42850. 00
51 1, 500. 00 3000. 00 40. 00 80. 00
52 75, 000. 00 75000. 00 100, 000. 00 100000. 00
53 150, 000. 00 150000. 00 150, 000. 00 150000. 00
54 48, 000. 00 48000. 00 48, 000. 00 48000. 00
55 50. 00 660000. 00 40. 00 528000. 00
56 10, 000. 00 10000. 00 10, 000. 00 10000. 00
57 60. 00 46200. 00 150. 00 115500. 00
58 300. 00 51000. 00 1, 000. 00 170000. 00
59 100. 00 297300. 00 100. 00 297300. 00
60 45. 00 85680. 00 60. 00 114240. 00
61 40. 00 24400. 00 100. 00 61000. 00
62 100. 00 81200. 00 100. 00 81200. 00
63 50. 00 85000. 00 100. 00 170000. 00
64 100. 00 116500. 00 140. 00 163100. 00
65 90. 00 23400. 00 40. 00 10400. 00
66 90. 00 52200. 00 70. 00 40600. 00
67 10, 000. 00 10000. 00 10, 000. 00 10000. 00
68 75. 00 36750. 00 90. 00 44100. 00
69 8. 00 35680. 00 20. 00 89200. 00
70 1, 500. 00 8850. 00 500. 00 2950. 00
71 6. 00 5640. 00 20. 00 18800. 00
72 12. 00 49080. 00 30. 00 122700. 00
73 5.00 13750. 00 20. 00 55000. 00
74 110. 00 4510. 00 200. 00 8200. 00
75 12. 00 2520. 00 100. 00 21000. 00
76 75, 000. 00 75000. 00 20, 000. 00 20000. 00
77 50, 000. 00 50000. 00 20, 000. 00 20000. 00
78 100, 000. 00 100000. 00 30, 000. 00 30000. 00




04- 228554 Bl D245

04- CC-680-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 29
03/ 08/ 06 03/ 09/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 25, 000. 00 25000. 00 70, 000. 00 70000. 00
80 400. 00 13200. 00 200. 00 6600. 00
81 5, 000. 00 5000. 00 40, 000. 00 40000. 00
82 165. 00 95700. 00 100. 00 58000. 00
83 2.50 43775. 00 3.00 52530. 00
84 90. 00 7200. 00 120. 00 9600. 00
85 100. 00 10200. 00 200. 00 20400. 00
86 60. 00 185400. 00 60. 00 185400. 00
87 90. 00 3690. 00 100. 00 4100. 00
88 250. 00 657500. 00 200. 00 526000. 00
89 1, 200. 00 19200. 00 400. 00 6400. 00
90 1, 200. 00 5640. 00 1, 000. 00 4700. 00
91 115. 00 717600. 00 100. 00 624000. 00
92 60. 00 39600. 00 100. 00 66000. 00
93 4.00 1200. 00 10. 00 3000. 00
94 4.00 5000. 00 10. 00 12500. 00
95 4.00 520. 00 10. 00 1300. 00
96 325. 00 1651000. 00 290. 00 1473200. 00
97 10. 00 66500. 00 20. 00 133000. 00
98 8. 00 19520. 00 20. 00 48800. 00
99 200. 00 56000. 00 140. 00 39200. 00
100 80. 00 98400. 00 60. 00 73800. 00
101 1, 200. 00 67200. 00 2, 000. 00 112000. 00
102 80. 00 15200. 00 70. 00 13300. 00
103 1, 200. 00 9600. 00 2, 000. 00 16000. 00
104 200. 00 218000. 00 150. 00 163500. 00
105 900. 00 166500. 00 600. 00 111000. 00
106 950. 00 990850. 00 1, 200. 00 1251600. 00
107 578. 00 996876. 60 800. 00 1379760. 00
108 1, 000. 00 33000. 00 300. 00 9900. 00
109 1, 000. 00 153000. 00 1, 000. 00 153000. 00
110 2, 000. 00 70600. 00 2,000. 00 70600. 00
111 300. 00 13800. 00 400. 00 18400. 00
112 7, 500. 00 45000. 00 1, 200. 00 7200. 00
113 95. 00 49590. 00 100. 00 52200. 00
114 200. 00 121600. 00 300. 00 182400. 00
115 100. 00 39900. 00 300. 00 119700. 00
116 100. 00 56400. 00 70. 00 39480. 00
117 500. 00 350. 00 1, 000. 00 700. 00



04- 228554 Bl D245

04- CC-680-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 30
03/ 08/ 06 03/ 09/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 75. 00 18150. 00 50. 00 12100. 00
119 5, 000. 00 500. 00 20, 000. 00 2000. 00
120 5, 000. 00 2500. 00 10, 000. 00 5000. 00
121 4,000. 00 1600. 00 5, 000. 00 2000. 00
122 275.00 960162. 50 280. 00 977620. 00
123 100. 00 9000. 00 300. 00 27000. 00
124 75. 00 450. 00 300. 00 1800. 00
125 250. 00 47500. 00 300. 00 57000. 00
126 2.00 372800. 00 3.00 559200. 00
127 2.50 235554. 25 3. 00 282665. 10
128 3.00 12855. 00 20. 00 85700. 00
129 20. 00 34280. 00 100. 00 171400. 00
130 10. 00 11400. 00 10. 00 11400. 00
131 2.00 2280. 00 1.00 1140. 00
132 9. 00 402615. 00 10. 00 447350. 00
133 .20 8947. 00 1.00 44735. 00
134 3, 000. 00 72000. 00 3, 000. 00 72000. 00
135 25.00 6250. 00 10. 00 2500. 00
136 300. 00 1200. 00 500. 00 2000. 00
137 400. 00 1200. 00 700. 00 2100. 00
138 250. 00 250. 00 180. 00 180. 00
139 500. 00 1550. 00 500. 00 1550. 00
140 125. 00 11500. 00 100. 00 9200. 00
141 150. 00 750. 00 400. 00 2000. 00
142 12. 00 48720. 00 40. 00 162400. 00
143 150. 00 16500. 00 350. 00 38500. 00
144 150. 00 51000. 00 300. 00 102000. 00
145 600. 00 14400. 00 600. 00 14400. 00
146 250. 00 13250. 00 230. 00 12190. 00
147 300. 00 3900. 00 320. 00 4160. 00
148 400. 00 3600. 00 300. 00 2700. 00
149 950. 00 2850. 00 350. 00 1050. 00
150 1, 500. 00 12000. 00 1, 000. 00 8000. 00
151 800. 00 3200. 00 550. 00 2200. 00
152 750. 00 750. 00 1, 000. 00 1000. 00
153 1, 200. 00 3600. 00 500. 00 1500. 00
154 1,100. 00 134200. 00 600. 00 73200. 00
155 175. 00 700. 00 60. 00 240. 00
156 900. 00 45900. 00 1, 000. 00 51000. 00




| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04- 228554
04- CC-680-2
03/ 08/ 06

20, 000.
20, 000.
5, 000.
140, 000.
145, 000.
15, 000.
50, 000.
10, 000.
15, 000.

202920.
176000.
3650.
11800.
4260.
5100.
87.
910.
6540.
9440.
20000.
20000.
5000.
140000.
145000.
15000.
50000.
10000.
15000.

SUMMARY

60, 000.
40, 000.
10, 000.
200, 000.
150, 000.
30, 000.
80, 000.
30, 000.
30, 000.

OF

REMA/

216448. 00
192000. 00
7300. 00
23600. 00
4260. 00
5100. 00
174. 00
1820. 00
13080. 00
11800. 00
60000. 00
40000. 00
10000. 00
200000. 00
150000. 00
30000. 00
80000. 00
30000. 00
30000. 00

N |

N G

B I

DDERS

Bl D245
PACGE 31
03/ 09/ 06



04- 228554 Bl D245

04- CC-680-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 32

03/ 08/ 06 03/ 09/ 06
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT
196 60, 000. 00 60000. 00 100, 000. 00 100000. 00
197 60, 000. 00 60000. 00 100, 000. 00 100000. 00
198 70, 000. 00 70000. 00 100, 000. 00 100000. 00
199 12, 000. 00 12000. 00 20, 000. 00 20000. 00
200 40, 000. 00 40000. 00 80, 000. 00 80000. 00
201 1, 690, 000. 00 1690000. 00 1, 800, 000. 00 1800000. 00
TOT A 16, 999, 927. 35 A) 19, 010, 412. 10
B) 400 DAYS X 5000 B) 360 DAYS X 5000



